


**ADDENDUM NO. 1, JULY 19, 2024**

**RE:** SHOSHONE MUNICIPAL PIPELINE  
SMP FILTER VALVE REPLACEMENT  
JOB NO: 21128.00

**FROM:** ENGINEERING ASSOCIATES  
P.O. BOX 1900  
CODY, WYOMING 82414  
(307) 587-4911; FAX (307) 587-2596



**TO:** PROSPECTIVE BIDDERS

This addendum forms a part of the Contract Documents and modifies the original Documents dated July 9<sup>th</sup>, 2024, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of one (1) page and the following attachments:

**CHANGES TO BIDDING DOCUMENTS:**

1. **Section 00010 – INFORMATION SUMMARY: REPLACE** The Mandatory Pre-Bid Conference Date of “July 26<sup>th</sup>, 2024” with the following: “10 a.m. local time, July 29<sup>th</sup>, 2024.”
2. **Section 00520 – AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT: REPLACE** Section 3.03.A.1 with the following: Working Period – October 1<sup>st</sup>, 2024 to April 30<sup>th</sup>, 2025

**CLARIFICATION:**

1. **Section 00010: Information Summary**  
The Mandatory Pre-Bid Meeting will occur on July 29<sup>th</sup>, 2024 at 10 A.M. local time instead of July 26<sup>th</sup>, 2024.
2. **Section 00520: Agreement**  
The first working period will occur between October 1<sup>st</sup>, 2024 and April 25<sup>th</sup>, 2025. The original document had an incorrect start period of October 1<sup>st</sup>, 2025.

END OF ADDENDUM NO. 1